DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEMSEEQSG\I 0D TO SR 20 KRI EG CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC.
STAGE 4 - SECTION 2 70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW
00A057 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 033) OAK HARBOR WA 982778710 LAKE STEVENS WA 982580097 MUKILTEO WA 98275015¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -65.15% -54.55% -65.15%
330, 000. 00 115, 000. 00 - 215, 000 150, 000. 00 -180, 000 115, 000. 00 -215, 000
2 CLEARI NG AND GRUBBI NG
9. 4000 ha 9, 500. 0000 9, 000. 0000 -5.26% 7, 000. 0000 -26.32% 10, 990. 0000 15. 68 %
89, 300. 00 84, 600. 00 -4,700 65, 800. 00 -23, 500 103, 306. 00 14, 006
3  CLEARI NG
1. 0000 ha 7, 500. 0000 6, 000. 0000 -20.00% 4, 000. 0000 -46.67% 9, 500. 0000 26.67 %
7, 500. 00 6, 000. 00 -1, 500 4, 000. 00 -3,500 9, 500. 00 2,000
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -31.51% 2.74% 238.36%
7,300. 00 5, 000. 00 -2, 300 7, 500. 00 200 24,700. 00 17, 400
5 REMOVE AND RESET GATE AND S| GN
L.S. 0. 00% -6.67% 0.00%
1, 500. 00 1, 500. 00 0 1, 400. 00 -100 1, 500. 00 0
6 REMOVI NG PAI NT LI NE
430. 0000 w 4. 0000 1. 6500 -58.75% 2.0000 -50.00% 1. 7500 -56.25%
1, 720. 00 709. 50 -1,011 860. 00 - 860 752. 50 -968
7  REMOVI NG FENCE
750. 0000 w 5. 0000 5. 0000 0.00% 6. 0000 20.00% 11. 5000 130. 00 %
3, 750. 00 3, 750. 00 0 4,500. 00 750 8, 625. 00 4,875
8  SAWCUT ASPHALT CONC. PAVEMENT
430. 0000 w 5. 0000 3. 0000 -40.00% 10. 0000 100. 00 % 5. 5000 10. 00 %
2, 150. 00 1, 290. 00 - 860 4, 300. 00 2,150 2, 365. 00 215
9  PULVERI ZE ASPHALT CONC. PAVEMENT
32470. 0000 e 1.7000 1. 8200 7.06% 2. 2500 32.35% 1. 2000 -29.41%
55, 199. 00 59, 095. 40 3, 896 73, 057. 50 17, 859 38, 964. 00 - 16, 235
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
51000. 0000 s 6. 0000 6. 0000 0.00% 7. 0000 16.67 % 6. 3500 5.83%
306, 000. 00 306, 000. 00 0 357, 000. 00 51, 000 323, 850. 00 17, 850
11 EMBANKMENT COMPACTI ON
10340. 0000 s 2.0000 1. 5000 -25.00% 1. 2500 -37.50% 2. 2500 12.50 %
20, 680. 00 15, 510. 00 -5,170 12, 925. 00 -7,755 23, 265. 00 2,585



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEMSEEQSG\I 0D TO SR 20 KRI EG CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC.
STAGE 4 - SECTION 2 70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW
00A057 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 033) OAK HARBOR WA 982778710 LAKE STEVENS WA 982580097 MUKILTEO WA 98275015¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
140. 0000 s 10. 0000 8. 0000 -20.00% 7. 0000 -30.00% 12.5000 25. 00 %
1, 400. 00 1, 120. 00 -280 980. 00 -420 1, 750. 00 350
13 DI TCH EMBANKMENT COMPACTI ON
140. 0000 s 2.5000 2.5000 0.00% 1. 2500 -50.00% 2.5000 0.00%
350. 00 350. 00 0 175. 00 -175 350. 00 0
14  POND EXCAVATI ON | NCL. HAUL
1160. 0000 s 7.0000 6. 0000 -14.29% 7. 0000 0.00% 7.5000 7.14%
8, 120. 00 6, 960. 00 -1, 160 8,120. 00 0 8, 700. 00 580
15  POND EMBANKMENT COMPACTI ON
1570. 0000 s 2.5000 2.5000 0.00% 1. 2500 -50.00% 3. 5000 40.00 %
3, 925. 00 3, 925. 00 0 1, 962. 50 -1,963 5, 495. 00 1,570
16 GRATE | NLET TYPE 2
1. 0000 EACH 1, 800. 0000 1, 500. 0000 -16.67% 2, 050. 0000 13.89% 2, 150. 0000 19. 44 %
1, 800. 00 1, 500. 00 -300 2, 050. 00 250 2, 150. 00 350
17 QUARRY SPALLS
330. 0000 t 25. 0000 25. 0000 0.00% 30. 0000 20.00% 23. 0000 -8.00%
8, 250. 00 8, 250. 00 0 9, 900. 00 1, 650 7,590. 00 - 660
18 SCHEDULE A CULV. PIPE 300 MM DI AM
113. 0000 w 70. 0000 75. 0000 7.14% 54. 5000 -22.14% 85. 0000 21.43%
7,910. 00 8, 475. 00 565 6, 158. 50 -1,752 9, 605. 00 1,695
19 SCHEDULE A CULV. PIPE 450 MM DI AM
21. 0000 w 90. 0000 85. 0000 -5.56% 67. 0000 -25.56% 125. 0000 38.89%
1, 890. 00 1, 785. 00 -105 1, 407. 00 -483 2, 625. 00 735
20 CL. IV REINF. CONC. CULV. PIPE 300 MM DI AM
36. 0000 w 80. 0000 75. 0000 -6.25% 77.5000 -3.13% 125. 0000 56. 25 %
2, 880. 00 2, 700. 00 -180 2, 790. 00 -90 4,500. 00 1,620
21 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
366. 5000 w 90. 0000 85. 0000 -5.56% 77.5000 -13.89% 95. 0000 5.56 %
32, 985. 00 31, 152. 50 -1, 833 28, 403. 75 -4,581 34, 817. 50 1,833
22 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
167. 5000 w 110. 0000 120. 0000 9.09% 97. 0000 -11.82% 100. 0000 -9.09%
18, 425. 00 20, 100. 00 1,675 16, 247. 50 -2,178 16, 750. 00 -1,675



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 KRI EG CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC.
CANERON ROSD TO RR,20 70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW
00A057 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 033) OAK HARBOR WA 982778710 LAKE STEVENS WA 982580097 MUKILTEO WA 98275015¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
23 SLIPLINING 750 MM DIAM CMP W TH 660 MM O.D. PE PIPE
46. 5000 w 500. 0000 485. 7000 -2.86% 300. 0000 -40.00% 480. 0000 -4.00%
23, 250. 00 22,585. 05 - 665 13, 950. 00 -9, 300 22,320.00 -930
STORM SEVER
24 CATCH BASIN TYPE 2 WFLOWRES. O L SEP. 1350 MV DI AM
4. 0000 EACH 2, 600. 0000 2, 500. 0000 -3.85% 3, 475. 0000 33.65% 3, 205. 0000 23.27%
10, 400. 00 10, 000. 00 - 400 13, 900. 00 3, 500 12, 820. 00 2,420
25 CATCH BASIN TYPE 1
1. 0000 EACH 800. 0000 750. 0000 -6.25% 800. 0000 0.00% 800. 0000 0.00%
800. 00 750. 00 -50 800. 00 0 800. 00 0
26 CATCH BASIN TYPE 2 1200 MM DI AM
2.0000 EACH 1, 800. 0000 1, 500. 0000 -16.67% 2, 140. 0000 18.89% 1, 500. 0000 -16.67%
3, 600. 00 3, 000. 00 -600 4, 280. 00 680 3, 000. 00 -600
27 TESTI NG STORM SEVER Pl PE
29. 0000 w 5. 0000 5. 0000 0. 00% 10. 0000 100. 00 % 3. 6500 -27.00%
145. 00 145. 00 0 290. 00 145 105. 85 -39
28 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
29. 0000 w 80. 0000 75. 0000 -6.25% 54. 5000 -31.87% 90. 0000 12.50 %
2,320. 00 2,175.00 - 145 1, 580. 50 -740 2,610. 00 290
SURFACI NG
29 CRUSHED SURFACI NG TOP COURSE
25342. 0000 t 12.5000 12. 0000 -4.00% 14. 4500 15. 60 % 13. 5000 8. 00 %
316, 775. 00 304, 104. 00 -12,671 366, 191. 90 49, 417 342,117.00 25, 342
LI QUI D ASPHALT
30 ASPHALT FOR TACK COAIT
11. 1000 t 400. 0000 400. 0000 0. 00% 400. 0000 0.00% 410. 0000 2.50%
4, 440. 00 4, 440. 00 0 4, 440. 00 0 4,551. 00 111
31 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
12, 969. 00 12, 969. 00 12, 969. 00 12, 969. 00
ASPHALT CONCRETE PAVEMENT
32 ASPHALT CONC. PAVEMENT CL. B PG 58- 2:
11527. 0000 t 38. 0000 42.0000 10.53% 41.0000 7.89% 41. 5000 9.21%
438, 026. 00 484,134.00 46, 108 472, 607. 00 34, 581 478, 370. 50 40, 345



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEMSEEQSG\I 0D TO SR 20 KRI EG CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC.
STAGE 4 - SECTION 2 70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW
00A057 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT - NH 0525(033) OAK HARBOR WA 982778710 LAKE STEVENS WA 982580097 MUKILTEO WA 98275015¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
33 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
14, 148. 00 14, 148. 00 14, 148. 00 14, 148. 00
34 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
9, 432. 00 9, 432. 00 9, 432. 00 9, 432. 00
35 ASPHALT CONC. APPROACH CL. B PG 58- 2:
263. 0000 t 70. 0000 80. 0000 14.29% 75. 0000 7.14% 75. 5000 7.86%
18, 410. 00 21, 040. 00 2, 630 19, 725. 00 1,315 19, 856. 50 1, 447
EROSI ON CONTROL AND PLANTI NG
36 SEEDI NG, FERTILIZING AND MULCHI NG
7.7000 ha 2, 300. 0000 2, 248. 1800 -2.25% 1, 700. 0000 -26.09% 1, 925. 0000 -16.30%
17, 710. 00 17, 310. 99 -399 13, 090. 00 -4,620 14, 822.50 -2,888
37 EROSI ON CONTROL BLANKET
17430. 0000 e 1.7000 1.5100 -11.18% 1. 7500 2.94% 1. 3500 -20.59%
29, 631. 00 26, 319. 30 -3,312 30, 502. 50 872 23, 530. 50 -6, 101
38 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
150, 000. 00 150, 000. 00 150, 000. 00 150, 000. 00
39 ESC LEAD
450. 0000 HR 35. 0000 1. 0000 -97.14% 35. 0000 0.00% 37.0000 5.71%
15, 750. 00 450. 00 - 15, 300 15, 750. 00 0 16, 650. 00 900
40 SOD | NSTALLATI ON
1840. 0000 e 7.0000 6.9100 -1.29% 5. 0000 -28.57% 7.0000 0.00%
12, 880. 00 12, 714. 40 -166 9, 200. 00 -3,680 12, 880. 00 0
41  TEMPORARY STABLI ZED CONSTRUCTI ON ENTRANCE
135. 0000 e 11. 0000 65. 0000 490.91% 12. 0000 9.09% 17.7000 60.91 %
1, 485. 00 8, 775. 00 7,290 1, 620. 00 135 2,389. 50 905
42  GEOTEXTI LE ENCASED CHECK DAM
294. 0000 w 35. 0000 23.8000 -32.00% 20. 0000 -42.86% 25. 0000 -28.57%
10, 290. 00 6, 997. 20 -3,293 5, 880. 00 -4,410 7, 350. 00 -2,940
43  STRAW BALE
213. 0000 EACH 15. 0000 20. 0000 33.33% 15. 0000 0.00% 20. 0000 33.33%
3, 195. 00 4, 260. 00 1, 065 3,195. 00 0 4, 260. 00 1,065



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEMSEEQSG\I 0D TO SR 20 KRI EG CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC.
STAGE 4 - SECTION 2 70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW
00A057 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 033) OAK HARBOR WA 982778710 LAKE STEVENS WA 982580097 MUKILTEO WA 98275015¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
44  CONSTRUCTI ON FENCE
260. 0000 w 6. 0000 8. 0000 33.33% 13. 0000 116.67 % 9. 0000 50. 00 %
1, 560. 00 2, 080. 00 520 3, 380. 00 1,820 2, 340. 00 780
TRAFFI C
45 EXTRUDED CURB
460. 0000 w 12. 0000 12. 3000 2.50% 12. 3000 2.50% 13. 5000 12.50 %
5,520. 00 5, 658. 00 138 5, 658. 00 138 6, 210. 00 690
46 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
684. 0000 w 45. 0000 43. 9000 -2.44% 44.0000 -2.22% 51. 6000 14.67%
30, 780. 00 30, 027. 60 -752 30, 096. 00 -684 35, 294. 40 4,514
47 BEAM GUARDRAI L TYPE 1
512. 0000 w 43. 0000 38. 7500 -9.88% 39. 0000 -9.30% 40. 8000 -5.12%
22,016. 00 19, 840. 00 -2,176 19, 968. 00 -2,048 20, 889. 60 -1,126
48 BEAM GUARDRAI L FLARED TERM NAL
10. 0000 EACH 1, 900. 0000 1, 435. 0000 -24.47% 1, 785. 0000 -6.05% 1, 510. 0000 -20.53%
19, 000. 00 14, 350. 00 -4, 650 17, 850. 00 -1, 150 15, 100. 00 -3,900
49 BEAM GUARDRAI L NON- FLARED TERM NAL
2.0000 EACH 2, 000. 0000 1, 855. 0000 -7.25% 1, 855. 0000 -7.25% 1, 855. 0000 -7.25%
4, 000. 00 3, 710. 00 -290 3, 710. 00 -290 3, 710. 00 -290
50 BEAM GUARDRAI L ANCHOR TYPE 1
2.0000 EACH 525. 0000 405. 0000 -22.86% 405. 0000 -22.86% 450. 0000 -14.29%
1, 050. 00 810. 00 - 240 810. 00 - 240 900. 00 -150
51 FLEXI BLE GUI DE POST
52. 0000 EACH 29. 0000 28. 0000 -3.45% 28. 0000 -3.45% 30. 0000 3.45%
1, 508. 00 1, 456. 00 -52 1, 456. 00 -52 1, 560. 00 52
52 PAINT LINE
26010. 0000 w 0. 3500 0. 3000 -14.29% 0. 3000 -14.29% 0. 3500 0.00%
9,103. 50 7,803. 00 -1, 301 7,803. 00 -1, 301 9,103. 50 0
53 PLASTIC LI NE
730. 0000 w 4. 0000 4.1000 2.50% 4.1000 2.50% 5. 5000 37.50%
2,920. 00 2,993. 00 73 2,993. 00 73 4,015. 00 1,095
54 PLASTI C WDE LI NE
182. 0000 w 10. 0000 11. 0000 10. 00% 11. 0000 10. 00 % 12.5000 25. 00 %
1, 820. 00 2,002. 00 182 2,002. 00 182 2,275.00 455



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGI ON NO AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEMSEEQSG\I 0D TO SR 20 KRI EG CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC.
STAGE 4 - SECTION 2 70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW
00A057 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 033) OAK HARBOR WA 982778710 LAKE STEVENS WA 982580097 MUKILTEO WA 98275015¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
55 PLASTIC STOP LI NE
41. 0000 w 25. 0000 24. 6000 -1.60% 24. 6000 -1.60% 28.5000 14.00 %
1, 025. 00 1, 008. 60 -16 1, 008. 60 -16 1, 168. 50 144
56 PLASTI C TRAFFI C ARROW
14. 0000 EACH 120. 0000 100. 0000 -16.67% 100. 0000 -16.67% 110. 0000 -8.33%
1, 680. 00 1, 400. 00 -280 1, 400. 00 -280 1, 540. 00 -140
57 PLASTI C TRAFFI C LETTER
44,0000 EACH 62. 0000 30. 0000 -51.61% 30. 0000 -51.61% 35. 0000 -43.55%
2,728.00 1, 320. 00 -1, 408 1, 320. 00 -1, 408 1, 540. 00 -1,188
58 PLASTI C DRAI NAGE MARKI NG
29. 0000 EACH 20. 0000 12. 0000 -40.00% 12. 0000 -40.00% 15. 0000 -25.00%
580. 00 348. 00 -232 348. 00 -232 435. 00 - 145
59 RAI SED PAVEMENT MARKER TYPE 2
8. 7700 HUND 410. 0000 315. 0000 -23.17% 315. 0000 -23.17% 325. 0000 -20.73%
3,595. 70 2,762.55 -833 2,762. 55 -833 2, 850. 25 -745
60 TEMPORARY PAVEMENT MARKI NG
11220. 0000 w 0. 3500 0.1200 -65.71% 0. 2500 -28.57% 0. 4500 28.57%
3,927.00 1, 346. 40 -2,581 2, 805. 00 -1,122 5, 049. 00 1,122
61 PERMANENT SI GNI NG
L.S. -2.36% -2.36% 3.17%
6, 785. 00 6, 625. 00 -160 6, 625. 00 -160 7, 000. 00 215
62 | LLUM NATI ON SYSTEM SAB 4719
L.S. -13.64% -7.15% -5.01%
28, 950. 00 25, 000. 00 -3,950 26, 880. 00 -2,070 27, 500. 00 -1, 450
63 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -14.29% 14.29% 328.57%
3, 500. 00 3, 000. 00 -500 4, 000. 00 500 15, 000. 00 11, 500
64 CONTRACTOR PI LOTED TRAFFI C CONTROL
750. 0000 HR 40. 0000 33. 0000 -17.50% 25. 0000 -37.50% 42.5000 6.25%
30, 000. 00 24, 750. 00 -5, 250 18, 750. 00 -11, 250 31, 875. 00 1,875
65 TRAFFI C CONTROL LABOR
6750. 0000 HR 37.0000 33. 0000 -10.81% 33. 0000 -10.81% 34. 5000 -6.76%
249, 750. 00 222, 750. 00 -27,000 222, 750. 00 -27,000 232, 875. 00 - 16, 875



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEMSEEQSG\I 0D TO SR 20 KRI EG CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC.
STAGE 4 - SECTION 2 70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW
00A057 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT NH- 0525( 033) OAK HARBOR WA 982778710 LAKE STEVENS WA 982580097 MUKILTEO WA 98275015¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
66 TRAFFI C CONTROL VEHI CLE
225. 0000 DAY 60. 0000 40. 0000 -33.33% 50. 0000 -16.67% 75. 0000 25. 00 %
13, 500. 00 9, 000. 00 - 4,500 11, 250. 00 -2, 250 16, 875. 00 3, 375
67 TRAFFI C CONTROL SUPERVI SOR
2250. 0000 HR 38. 0000 33. 0000 -13.16% 35. 0000 -7.89% 40. 0000 5.26%
85, 500. 00 74, 250. 00 - 11, 250 78, 750. 00 -6, 750 90, 000. 00 4,500
68 CONSTRUCTI ON SI GNS CLASS A
23.1000 e 150. 0000 125. 0000 -16.67% 125. 0000 -16.67% 150. 0000 0.00%
3, 465. 00 2,887.50 -578 2, 887.50 -578 3, 465. 00 0
OTHER | TEMS
69 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
787.0000 s 10. 0000 7.5000 -25.00% 12. 0000 20.00% 8. 5000 -15.00%
7,870. 00 5,902. 50 -1, 968 9, 444. 00 1,574 6, 689. 50 -1,181
70 SHORI NG OR EXTRA EXCAVATI ON CLASS B
320. 0000 e 4. 0000 2.0000 -50.00% 4. 0000 0.00% 7.0000 75. 00 %
1, 280. 00 640. 00 - 640 1, 280. 00 0 2, 240. 00 960
71 ROADWAY SURVEY!I NG
L.S. -30.00% -20.00% -15.00%
100, 000. 00 70, 000. 00 -30, 000 80, 000. 00 -20, 000 85, 000. 00 - 15, 000
72 LI CENSED SURVEYI NG
L.S. -50. 00% -41.67% -37.50%
12, 000. 00 6, 000. 00 -6, 000 7, 000. 00 -5, 000 7,500. 00 - 4,500
73 NMONUMENT CASE, COVER, AND PI PE
6. 0000 EACH 300. 0000 300. 0000 0.00% 350. 0000 16.67 % 300. 0000 0.00%
1, 800. 00 1, 800. 00 0 2,100. 00 300 1, 800. 00 0
74 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 200. 0000 0.00% 125. 0000 -37.50% 200. 0000 0.00%
200. 00 200. 00 0 125. 00 -75 200. 00 0
75 ACCESS CONTROL GATE
4. 0000 EACH 500. 0000 500. 0000 0.00% 500. 0000 0.00% 650. 0000 30.00%
2, 000. 00 2, 000. 00 0 2, 000. 00 0 2, 600. 00 600
76  ADJUST | NLET
2.0000 EACH 500. 0000 250. 0000 -50. 00% 300. 0000 -40.00% 250. 0000 -50.00%
1, 000. 00 500. 00 -500 600. 00 -400 500. 00 -500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 KRI EG CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC.
CANERON ROSD TO RR,20 70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW
00A057 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT - NH 0525(033) OAK HARBOR WA 982778710 LAKE STEVENS WA 982580097 MUKILTEO WA 98275015¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
77 CONNECTI ON TO DRAI NAGE STRUCTURE
2.0000 EACH 500. 0000 500. 0000 0. 00% 400. 0000 -20.00% 500. 0000 0.00%
1, 000. 00 1, 000. 00 0 800. 00 -200 1, 000. 00 0
78  ADJUST CATCH BASI N
1. 0000 EACH 500. 0000 400. 0000 -20.00% 850. 0000 70.00 % 300. 0000 -40.00%
500. 00 400. 00 -100 850. 00 350 300. 00 -200
79 FORCE ACCOUNT CAP VELL
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
80 TRAI NI NG
1500. 0000 HR 3. 0000 3. 0000 0. 00% 3. 0000 0.00% 1. 0000 -66.67%
4,500. 00 4,500. 00 0 4,500. 00 0 1, 500. 00 -3,000
81 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
82 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
83 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
84 SPILL PREVENTI ON PLAN
L.S. -33.33% -33.33% -33.33%
1, 500. 00 1, 000. 00 -500 1, 000. 00 -500 1, 000. 00 -500
85 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3423. 0000 w 12. 0000 10. 0000 -16.67% 13. 0000 8.33% 12.5000 4.17%
41, 076. 00 34, 230. 00 -6, 846 44, 499. 00 3,423 42,787.50 1,712
86 MAI LBOX SUPPORT TYPE 1-¢
8. 0000 EACH 250. 0000 250. 0000 0. 00% 250. 0000 0.00% 275. 0000 10. 00 %
2, 000. 00 2, 000. 00 0 2, 000. 00 0 2, 200. 00 200
87 MAI LBOX SUPPORT TYPE 1-[
7.0000 EACH 250. 0000 250. 0000 0. 00% 250. 0000 0.00% 275. 0000 10. 00 %
1, 750. 00 1, 750. 00 0 1, 750. 00 0 1, 925. 00 175



DOT_RGGBO1

PS&E JOB NO: 00A057 REVI SI ON NO :
CONTRACT NO: 006209 REGI ON NO
VERSI ON NO : 4 WORK ORDER#
HWY : SR 525

TITLE : SR 525

CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1
1 0L2742

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

* ok *

------- LOW BI DDER

KRI EG CONSTRUCTI ON,
70 W SLEEPER RD

Bl D CHECK REPORT

* Kk *

I NC.

OAK HARBOR WA 982778710

CONTRACTOR NUMBER :

457000

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

DATE: 07/11/2001
TI ME: 08: 54

BI DS OPENED ON : Jul 25 2001

------- 2ND BIDDER -------

MARSHBANK CONSTRUCTI ON | NC.
3304 OLD HARTFORD RD

98258- 8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

AWARDED ON : Jul 31 2001
------- 3RD BIDDER -------

KLB CONSTRUCTI ON | NC.

3405 - 121ST ST SW

LYNNWOOD WA 98037- 1549
MUKILTEO WA 98275015¢
CONTRACTOR NUMBER : 100310

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

00A057
PRQJECT © NH 0525(033)
COUNTY(S) : | SLAND
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS
88 MAI LBOX SUPPORT TYPE :Z
7.0000 EACH

89 FORCE ACCOUNT ROADWAY REPAI R
EST.

CONTRACT TOTAL

250. 0000
1, 750. 00

100, 000. 00

$2, 853, 178. 20

250. 0000 0.00% 250. 0000 0. 00 % 275. 0000 10. 00%
1, 750. 00 0 1, 750. 00 0 1, 925.00 175
0.00% 0. 00 % 0. 00 %

100, 000. 00 100, 000. 00 100, 000. 00
$2, 531, 370. 49 -11.28% $2, 690, 047. 30 -5.72% $2, 728, 878. 60 -4.36%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
Bl D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, THOMCO CONST. | NC. NORTHWEST CONSTRUCTI ON, | NC.
CANERON ROSD TO RR,20 8632 STEIN ROAD 303 N OLYMPI C AVE 375 118TH AVE SE STE 120
00A057 98240- 9208
PROJECT NH- 0525( 033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -39.39% -62.12% -9.30%
330, 000. 00 200, 000. 00 -130, 000 125, 000. 00 - 205, 000 299, 300. 00 - 30, 700
2 CLEARI NG AND GRUBBI NG
9. 4000 ha 9, 500. 0000 11, 000. 0000 15.79% 9, 500. 0000 0.00% 16, 565. 0000 74.37%
89, 300. 00 103, 400. 00 14, 100 89, 300. 00 0 155, 711. 00 66, 411
3  CLEARI NG
1. 0000 ha 7, 500. 0000 5, 500. 0000 -26.67% 15, 000. 0000 100. 00 % 16, 565. 0000 120.87%
7, 500. 00 5, 500. 00 -2,000 15, 000. 00 7,500 16, 565. 00 9, 065
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 132.88% 84.93% 23.29%
7,300. 00 17, 000. 00 9, 700 13, 500. 00 6, 200 9, 000. 00 1,700
5 REMOVE AND RESET GATE AND S| GN
L.S. 33.33% 166. 53 % 133.33%
1, 500. 00 2, 000. 00 500 3, 998. 00 2,498 3, 500. 00 2,000
6 REMOVI NG PAI NT LI NE
430. 0000 w 4. 0000 1. 0000 -75.00% 1. 8800 -53.00% 1. 6500 -58.75%
1, 720. 00 430. 00 -1,290 808. 40 -912 709. 50 -1,011
7  REMOVI NG FENCE
750. 0000 w 5. 0000 3. 0000 -40.00% 11. 4000 128.00% 10. 0000 100. 00 %
3, 750. 00 2, 250. 00 -1, 500 8, 550. 00 4,800 7,500. 00 3, 750
8  SAWCUT ASPHALT CONC. PAVEMENT
430. 0000 w 5. 0000 4. 0000 -20.00% 10. 0000 100. 00 % 7.0000 40.00 %
2, 150. 00 1, 720. 00 - 430 4, 300. 00 2,150 3, 010. 00 860
9  PULVERI ZE ASPHALT CONC. PAVEMENT
32470. 0000 e 1.7000 2.5000 47.06% 1. 2500 -26.47% 3.1500 85.29%
55, 199. 00 81, 175. 00 25, 976 40, 587. 50 -14,612 102, 280. 50 47,082
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
51000. 0000 s 6. 0000 7.0000 16.67% 6. 7000 11.67% 6. 5000 8.33%
306, 000. 00 357, 000. 00 51, 000 341, 700. 00 35, 700 331, 500. 00 25, 500
11 EMBANKMENT COMPACTI ON
10340. 0000 s 2.0000 2.5000 25.00% 2.5000 25.00 % 2.3000 15. 00 %
20, 680. 00 25, 850. 00 5,170 25, 850. 00 5,170 23,782.00 3,102



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, THOMCO CONST. | NC. NORTHWEST CONSTRUCTI ON, | NC.
CANERON ROSD TO RR,20 8632 STEIN ROAD 303 N OLYMPI C AVE 375 118TH AVE SE STE 120
00A057 98240- 9208
PROJECT NH- 0525( 033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
140. 0000 s 10. 0000 10. 0000 0. 00% 14. 0000 40.00 % 18. 0000 80. 00 %
1, 400. 00 1, 400. 00 0 1, 960. 00 560 2,520. 00 1,120
13 DI TCH EMBANKMENT COMPACTI ON
140. 0000 s 2.5000 10. 0000 300. 00% 5. 0000 100. 00 % 12. 0000 380. 00 %
350. 00 1, 400. 00 1, 050 700. 00 350 1, 680. 00 1,330
14  POND EXCAVATI ON | NCL. HAUL
1160. 0000 s 7.0000 2.5000 -64.29% 8. 0000 14.29% 12. 0000 71.43%
8, 120. 00 2, 900. 00 -5,220 9, 280. 00 1,160 13, 920. 00 5, 800
15  POND EMBANKMENT COMPACTI ON
1570. 0000 s 2.5000 5. 0000 100. 00% 3.5000 40.00% 1. 7500 -30.00%
3, 925. 00 7, 850. 00 3, 925 5, 495. 00 1,570 2, 747.50 -1,178
16 GRATE | NLET TYPE 2
1. 0000 EACH 1, 800. 0000 2, 500. 0000 38.89% 1, 945. 0000 8. 06 % 1, 700. 0000 -5.56%
1, 800. 00 2, 500. 00 700 1, 945. 00 145 1, 700. 00 -100
17 QUARRY SPALLS
330. 0000 t 25. 0000 22.0000 -12.00% 28. 0000 12.00% 30. 0000 20.00 %
8, 250. 00 7,260. 00 -990 9, 240. 00 990 9, 900. 00 1, 650
18 SCHEDULE A CULV. PIPE 300 MM DI AM
113. 0000 w 70. 0000 60. 0000 -14.29% 72. 0000 2.86% 70. 0000 0.00%
7,910. 00 6, 780. 00 -1,130 8, 136. 00 226 7,910. 00 0
19 SCHEDULE A CULV. PIPE 450 MM DI AM
21. 0000 w 90. 0000 100. 0000 11.11% 100. 0000 11.11% 95. 0000 5.56 %
1, 890. 00 2, 100. 00 210 2,100. 00 210 1, 995. 00 105
20 CL. IV REINF. CONC. CULV. PIPE 300 MM DI AM
36. 0000 w 80. 0000 125. 0000 56.25% 105. 0000 31.25% 92. 0000 15. 00 %
2, 880. 00 4,500. 00 1, 620 3, 780. 00 900 3,312.00 432
21 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
366. 5000 w 90. 0000 90. 0000 0. 00% 105. 0000 16.67 % 112. 0000 24. 44 %
32, 985. 00 32, 985. 00 0 38, 482. 50 5, 498 41, 048. 00 8, 063
22 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
167. 5000 w 110. 0000 118. 0000 7.27% 120. 0000 9.09% 124. 0000 12.73%
18, 425. 00 19, 765. 00 1, 340 20, 100. 00 1,675 20, 770. 00 2,345



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, THOMCO CONST. | NC. NORTHWEST CONSTRUCTI ON, | NC.
CANERON ROSD TO RR,20 8632 STEIN ROAD 303 N OLYMPI C AVE 375 118TH AVE SE STE 120
00A057 98240- 9208
PROJECT NH- 0525( 033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
23 SLIPLINING 750 MM DIAM CMP W TH 660 MM O.D. PE PIPE
46. 5000 w 500. 0000 470. 0000 -6.00% 878. 0000 75. 60 % 650. 0000 30.00%
23, 250. 00 21, 855. 00 -1,395 40, 827. 00 17,577 30, 225. 00 6,975
STORM SEVER
24 CATCH BASIN TYPE 2 WFLOWRES. O L SEP. 1350 MV DI AM
4. 0000 EACH 2, 600. 0000 2, 800. 0000 7.69% 3, 650. 0000 40.38% 3, 200. 0000 23.08%
10, 400. 00 11, 200. 00 800 14, 600. 00 4,200 12, 800. 00 2,400
25 CATCH BASIN TYPE 1
1. 0000 EACH 800. 0000 900. 0000 12.50% 1, 000. 0000 25.00 % 1, 100. 0000 37.50%
800. 00 900. 00 100 1, 000. 00 200 1, 100. 00 300
26 CATCH BASIN TYPE 2 1200 MM DI AM
2.0000 EACH 1, 800. 0000 2, 000. 0000 11.11% 2, 142. 0000 19. 00 % 1, 900. 0000 5.56 %
3, 600. 00 4, 000. 00 400 4, 284. 00 684 3, 800. 00 200
27 TESTI NG STORM SEVER Pl PE
29. 0000 w 5. 0000 22.0000 340. 00% 20. 0000 300. 00 % 15. 0000 200. 00 %
145. 00 638. 00 493 580. 00 435 435. 00 290
28 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
29. 0000 w 80. 0000 90. 0000 12.50% 105. 0000 31.25% 72.0000 -10.00%
2,320. 00 2, 610. 00 290 3, 045. 00 725 2,088. 00 -232
SURFACI NG
29 CRUSHED SURFACI NG TOP COURSE
25342. 0000 t 12.5000 17. 0000 36.00% 16. 7500 34.00% 14. 0000 12.00%
316, 775. 00 430, 814. 00 114, 039 424, 478.50 107, 704 354, 788. 00 38,013
LI QUI D ASPHALT
30 ASPHALT FOR TACK COAIT
11. 1000 t 400. 0000 500. 0000 25.00% 457. 0000 14.25% 400. 0000 0.00%
4, 440. 00 5, 550. 00 1,110 5,072.70 633 4, 440. 00 0
31 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
12, 969. 00 12, 969. 00 12, 969. 00 12, 969. 00
ASPHALT CONCRETE PAVEMENT
32 ASPHALT CONC. PAVEMENT CL. B PG 58- 2:
11527. 0000 t 38. 0000 42.0000 10.53% 45. 6000 20.00 % 41. 0000 7.89%
438, 026. 00 484,134.00 46, 108 525, 631. 20 87, 605 472, 607. 00 34, 581



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, THOMCO CONST. | NC. NORTHWEST CONSTRUCTI ON, | NC.
CANERON ROSD TO RR,20 8632 STEIN ROAD 303 N OLYMPI C AVE 375 118TH AVE SE STE 120
00A057 98240- 9208
PROJECT - NH 0525(033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
33 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
14, 148. 00 14, 148. 00 14, 148. 00 14, 148. 00
34 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
9, 432. 00 9, 432. 00 9, 432. 00 9, 432. 00
35 ASPHALT CONC. APPROACH CL. B PG 58- 2:
263. 0000 t 70. 0000 75. 0000 7.14% 85. 0000 21.43% 75. 0000 7.14%
18, 410. 00 19, 725. 00 1, 315 22, 355. 00 3, 945 19, 725. 00 1,315
EROSI ON CONTROL AND PLANTI NG
36 SEEDI NG, FERTILIZING AND MULCHI NG
7.7000 ha 2, 300. 0000 2, 300. 0000 0. 00% 2,510. 0000 9.13% 1, 850. 0000 -19.57%
17, 710. 00 17,710. 00 0 19, 327.00 1,617 14, 245. 00 -3, 465
37 EROSI ON CONTROL BLANKET
17430. 0000 e 1.7000 1. 5000 -11.76% 1. 4000 -17.65% 1. 2500 -26.47%
29, 631. 00 26, 145. 00 - 3,486 24, 402. 00 -5,229 21, 787.50 -7,844
38 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
150, 000. 00 150, 000. 00 150, 000. 00 150, 000. 00
39 ESC LEAD
450. 0000 HR 35. 0000 10. 0000 -71.43% 42.0000 20.00 % 20. 0000 -42.86%
15, 750. 00 4,500. 00 -11, 250 18, 900. 00 3,150 9, 000. 00 -6, 750
40 SOD | NSTALLATI ON
1840. 0000 e 7.0000 5. 2500 -25.00% 5. 7000 -18.57% 6. 5000 -7.14%
12, 880. 00 9, 660. 00 -3,220 10, 488. 00 -2,392 11, 960. 00 -920
41  TEMPORARY STABLI ZED CONSTRUCTI ON ENTRANCE
135. 0000 e 11. 0000 20. 0000 81.82% 20. 0000 81.82% 26. 0000 136.36%
1, 485. 00 2, 700. 00 1,215 2, 700. 00 1,215 3,510. 00 2,025
42  GEOTEXTI LE ENCASED CHECK DAM
294. 0000 w 35. 0000 25. 0000 -28.57% 40. 0000 14.29% 17.5000 -50.00%
10, 290. 00 7, 350. 00 -2,940 11, 760. 00 1,470 5, 145. 00 -5,145
43  STRAW BALE
213. 0000 EACH 15. 0000 10. 0000 -33.33% 25. 0000 66.67 % 20. 0000 33.33%
3, 195. 00 2, 130. 00 -1, 065 5, 325. 00 2,130 4, 260. 00 1,065



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, THOMCO CONST. | NC. NORTHWEST CONSTRUCTI ON, | NC.
CANERON ROSD TO RR,20 8632 STEIN ROAD 303 N OLYMPI C AVE 375 118TH AVE SE STE 120
00A057 98240- 9208
PROJECT NH- 0525( 033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
44  CONSTRUCTI ON FENCE
260. 0000 w 6. 0000 5. 0000 -16.67% 12. 0000 100. 00 % 8. 0000 33.33%
1, 560. 00 1, 300. 00 -260 3,120. 00 1, 560 2, 080. 00 520
TRAFFI C
45 EXTRUDED CURB
460. 0000 w 12. 0000 12. 0000 0. 00% 14. 0000 16.67 % 12.3000 2.50%
5,520. 00 5,520. 00 0 6, 440. 00 920 5, 658. 00 138
46 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
684. 0000 w 45. 0000 50. 0000 11.11% 50. 1500 11. 44 % 44,0000 -2.22%
30, 780. 00 34, 200. 00 3,420 34, 302. 60 3,523 30, 096. 00 -684
47 BEAM GUARDRAI L TYPE 1
512. 0000 w 43. 0000 40. 0000 -6.98% 43. 5000 1.16% 38. 7500 -9.88%
22,016. 00 20, 480. 00 -1,536 22,272.00 256 19, 840. 00 -2,176
48 BEAM GUARDRAI L FLARED TERM NAL
10. 0000 EACH 1, 900. 0000 1, 500. 0000 -21.05% 1, 640. 0000 -13.68% 1, 435. 0000 -24.47%
19, 000. 00 15, 000. 00 - 4,000 16, 400. 00 -2,600 14, 350. 00 -4, 650
49 BEAM GUARDRAI L NON- FLARED TERM NAL
2.0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 2,120. 0000 6.00% 1, 855. 0000 -7.25%
4, 000. 00 4, 000. 00 0 4, 240. 00 240 3, 710. 00 -290
50 BEAM GUARDRAI L ANCHOR TYPE 1
2.0000 EACH 525. 0000 450. 0000 -14.29% 454, 0000 -13.52% 405. 0000 -22.86%
1, 050. 00 900. 00 -150 908. 00 -142 810. 00 - 240
51 FLEXI BLE GUI DE POST
52. 0000 EACH 29. 0000 25. 0000 -13.79% 32.0000 10.34% 28. 0000 -3.45%
1, 508. 00 1, 300. 00 -208 1, 664. 00 156 1, 456. 00 -52
52 PAINT LINE
26010. 0000 w 0. 3500 0. 3000 -14.29% 0. 3400 -2.86% 0. 3000 -14.29%
9,103. 50 7,803. 00 -1,301 8, 843. 40 -260 7,803. 00 -1,301
53 PLASTIC LI NE
730. 0000 w 4. 0000 4. 4000 10. 00% 4. 6800 17.00% 4.1000 2.50%
2,920. 00 3,212.00 292 3,416. 40 496 2,993. 00 73
54 PLASTI C WDE LI NE
182. 0000 w 10. 0000 1. 0000 -90.00% 12.5700 25.70% 11. 0000 10. 00 %
1, 820. 00 182. 00 -1,638 2,287.74 468 2,002. 00 182



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, THOMCO CONST. | NC. NORTHWEST CONSTRUCTI ON, | NC.
CANERON ROSD TO RR,20 8632 STEIN ROAD 303 N OLYMPI C AVE 375 118TH AVE SE STE 120
00A057 98240- 9208
PROJECT NH- 0525( 033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
55 PLASTIC STOP LI NE
41. 0000 w 25. 0000 25. 0000 0. 00% 28. 1000 12.40% 24. 6000 -1.60%
1, 025. 00 1, 025. 00 0 1,152. 10 127 1, 008. 60 -16
56 PLASTI C TRAFFI C ARROW
14. 0000 EACH 120. 0000 100. 0000 -16.67% 112. 0000 -6.67% 100. 0000 -16.67%
1, 680. 00 1, 400. 00 -280 1, 568. 00 -112 1, 400. 00 -280
57 PLASTI C TRAFFI C LETTER
44,0000 EACH 62. 0000 50. 0000 -19.35% 33. 6700 -45.69% 30. 0000 -51.61%
2,728.00 2, 200. 00 -528 1,481. 48 -1, 247 1, 320. 00 -1, 408
58 PLASTI C DRAI NAGE MARKI NG
29. 0000 EACH 20. 0000 35. 0000 75.00% 13. 7000 -31.50% 12. 0000 -40.00%
580. 00 1, 015. 00 435 397. 30 -183 348. 00 -232
59 RAI SED PAVEMENT MARKER TYPE 2
8. 7700 HUND 410. 0000 300. 0000 -26.83% 360. 0000 -12.20% 315. 0000 -23.17%
3,595. 70 2,631.00 - 965 3,157. 20 - 439 2,762.55 -833
60 TEMPORARY PAVEMENT MARKI NG
11220. 0000 w 0. 3500 0. 2000 -42.86% 1. 0000 185.71% 0.1200 -65.71%
3,927.00 2, 244.00 -1,683 11, 220. 00 7,293 1, 346. 40 -2,581
61 PERMANENT SI GNI NG
L.S. -26.31% 10.54 % -4.20%
6, 785. 00 5, 000. 00 -1,785 7, 500. 00 715 6, 500. 00 -285
62 | LLUM NATI ON SYSTEM SAB 4719
L.S. 72.71% 6.07% 15.72%
28, 950. 00 50, 000. 00 21, 050 30, 707. 00 1, 757 33, 500. 00 4,550
63 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 42.86% 331.43% 185.71%
3, 500. 00 5, 000. 00 1, 500 15, 100. 00 11, 600 10, 000. 00 6, 500
64 CONTRACTOR PI LOTED TRAFFI C CONTROL
750. 0000 HR 40. 0000 25. 0000 -37.50% 48. 0000 20.00 % 50. 0000 25. 00 %
30, 000. 00 18, 750. 00 -11, 250 36, 000. 00 6, 000 37, 500. 00 7,500
65 TRAFFI C CONTROL LABOR
6750. 0000 HR 37.0000 33. 0000 -10.81% 34. 0000 -8.11% 33. 0000 -10.81%
249, 750. 00 222, 750. 00 -27,000 229, 500. 00 - 20, 250 222, 750. 00 -27,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, THOMCO CONST. | NC. NORTHWEST CONSTRUCTI ON, | NC.
CANERON ROSD TO RR,20 8632 STEIN ROAD 303 N OLYMPI C AVE 375 118TH AVE SE STE 120
00A057 98240- 9208
PROJECT NH- 0525( 033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
66 TRAFFI C CONTROL VEHI CLE
225. 0000 DAY 60. 0000 55. 0000 -8.33% 60. 0000 0.00% 40. 0000 -33.33%
13, 500. 00 12, 375. 00 -1,125 13, 500. 00 0 9, 000. 00 - 4,500
67 TRAFFI C CONTROL SUPERVI SOR
2250. 0000 HR 38. 0000 36. 0000 -5.26% 39. 0000 2.63% 34. 0000 -10.53%
85, 500. 00 81, 000. 00 - 4,500 87, 750. 00 2,250 76, 500. 00 -9, 000
68 CONSTRUCTI ON SI GNS CLASS A
23.1000 e 150. 0000 120. 0000 -20.00% 138. 0000 -8.00% 125. 0000 -16.67%
3, 465. 00 2,772.00 -693 3,187.80 =277 2,887.50 -578
OTHER | TEMS
69 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
787.0000 s 10. 0000 4. 0000 -60. 00% 12. 0000 20.00 % 1. 0000 -90.00%
7,870. 00 3, 148. 00 -4,722 9, 444. 00 1,574 787.00 -7,083
70 SHORI NG OR EXTRA EXCAVATI ON CLASS B
320. 0000 e 4. 0000 1. 0000 -75.00% 6. 0000 50. 00 % 6. 5000 62.50 %
1, 280. 00 320. 00 - 960 1, 920. 00 640 2, 080. 00 800
71 ROADWAY SURVEY!I NG
L.S. -40.00% -28.80% -15.00%
100, 000. 00 60, 000. 00 - 40, 000 71, 200. 00 - 28, 800 85, 000. 00 - 15, 000
72 LI CENSED SURVEYI NG
L.S. -37.50% 40.00% -33.33%
12, 000. 00 7,500. 00 - 4,500 16, 800. 00 4,800 8, 000. 00 - 4,000
73 NMONUMENT CASE, COVER, AND PI PE
6. 0000 EACH 300. 0000 250. 0000 -16.67% 325. 0000 8.33% 300. 0000 0.00%
1, 800. 00 1, 500. 00 -300 1, 950. 00 150 1, 800. 00 0
74 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 100. 0000 -50. 00% 230. 0000 15. 00 % 200. 0000 0.00%
200. 00 100. 00 -100 230. 00 30 200. 00 0
75 ACCESS CONTROL GATE
4. 0000 EACH 500. 0000 550. 0000 10.00% 1, 145. 0000 129.00% 1, 000. 0000 100. 00 %
2, 000. 00 2, 200. 00 200 4,580. 00 2,580 4, 000. 00 2,000
76  ADJUST | NLET
2.0000 EACH 500. 0000 200. 0000 -60. 00% 300. 0000 -40.00% 2, 500. 0000 400. 00 %
1, 000. 00 400. 00 -600 600. 00 - 400 5, 000. 00 4,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 CALLEN CONSTRUCTI ON COMPANY, THOMCO CONST. | NC. NORTHWEST CONSTRUCTI ON, | NC.
CANERON ROSD TO RR,20 8632 STEIN ROAD 303 N OLYMPI C AVE 375 118TH AVE SE STE 120
00A057 98240- 9208
PROJECT - NH 0525(033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
77 CONNECTI ON TO DRAI NAGE STRUCTURE
2.0000 EACH 500. 0000 400. 0000 -20.00% 500. 0000 0.00% 1, 000. 0000 100. 00 %
1, 000. 00 800. 00 -200 1, 000. 00 0 2, 000. 00 1, 000
78  ADJUST CATCH BASI N
1. 0000 EACH 500. 0000 150. 0000 -70.00% 460. 0000 -8.00% 500. 0000 0.00%
500. 00 150. 00 -350 460. 00 - 40 500. 00 0
79 FORCE ACCOUNT CAP VELL
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
80 TRAI NI NG
1500. 0000 HR 3. 0000 1. 0000 -66.67% 4. 0000 33.33% 2.0000 -33.33%
4,500. 00 1, 500. 00 -3,000 6, 000. 00 1, 500 3, 000. 00 -1, 500
81 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
82 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
83 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
84 SPILL PREVENTI ON PLAN
L.S. -80.00% 66.67 % -66.67%
1, 500. 00 300. 00 -1, 200 2, 500. 00 1, 000 500. 00 -1, 000
85 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3423. 0000 w 12. 0000 11. 0000 -8.33% 16. 0000 33.33% 13. 3000 10.83%
41, 076. 00 37, 653. 00 -3,423 54, 768. 00 13, 692 45, 525. 90 4, 450
86 MAI LBOX SUPPORT TYPE 1-¢
8. 0000 EACH 250. 0000 125. 0000 -50. 00% 230. 0000 -8.00% 200. 0000 -20.00%
2, 000. 00 1, 000. 00 -1, 000 1, 840. 00 -160 1, 600. 00 - 400
87 MAI LBOX SUPPORT TYPE 1-[
7.0000 EACH 250. 0000 175. 0000 -30.00% 230. 0000 -8.00% 200. 0000 -20.00%
1, 750. 00 1, 225. 00 -525 1, 610. 00 -140 1, 400. 00 -350



DOT_RGGBO1

PS&E JOB NO: 00A057 REVI SI ON NO :
CONTRACT NO: 006209 REGI ON NO
VERSI ON NO : 4 WORK ORDER#
HWY : SR 525

TITLE : SR 525

CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1
1 0L2742

* * * Bl D CHECK REPORT

------- 4TH BIDDER -

* Kk *

CALLEN CONSTRUCTI ON COMPANY,

8632 STEI N ROAD

------- 5TH Bl DDER

THOMCO CONST. | NC.
303 N OLYMPI C AVE

Bl DS OPENED ON :
AWARDED ON : Jul

DATE: 07/ 11/ 2001

TI ME: 08: 54

------- 6TH Bl DDER

Jul

25 2001
31 2001

NORTHWEST CONSTRUCTI ON, | NC.
375 118TH AVE SE STE 120

00A057 98240- 9208
PROJECT - NH 0525(033) CUSTER WA 982400498 ARLI NGTON WA 98223133¢ BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
88 MAI LBOX SUPPORT TYPE :
7.0000 EACH 250. 0000 250. 0000 0.00% 515. 0000 106. 00 % 450. 0000 80. 00 %
1, 750. 00 1, 750. 00 0 3, 605. 00 1, 855 3, 150. 00 1, 400
89 FORCE ACCOUNT ROADWAY REPAI R
EST. 0. 00% 0.00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
CONTRACT TOTAL $2, 853, 178. 20 $2, 875, 539. 00 0.78% $2, 945, 757. 82 3.24% $3, 010, 987. 95 5.53%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 525 W LDER CONSTRUCTI ON COVPAN) SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT - NH 0525(033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 0. 00% -26.67%
330, 000. 00 330, 000. 00 0 242, 000. 00 -88, 000
2 CLEARI NG AND GRUBBI NG
9. 4000 ha 9, 500. 0000 10, 000. 0000 5.26% 14, 800. 0000 55.79 %
89, 300. 00 94, 000. 00 4,700 139, 120. 00 49, 820
3  CLEARI NG
1. 0000 ha 7, 500. 0000 7, 000. 0000 -6.67% 14, 800. 0000 97.33%
7, 500. 00 7, 000. 00 -500 14, 800. 00 7,300
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 310. 96 % 310.96 %
7,300. 00 30, 000. 00 22, 700 30, 000. 00 22, 700
5 REMOVE AND RESET GATE AND S| GN
L.S. 33.33% 0.00%
1, 500. 00 2, 000. 00 500 1, 500. 00 0
6 REMOVI NG PAI NT LI NE
430. 0000 w 4. 0000 2.0000 -50.00% 1. 8000 -55.00%
1, 720. 00 860. 00 - 860 774.00 -946
7  REMOVI NG FENCE
750. 0000 w 5. 0000 10. 0000 100. 00% 7. 6000 52.00 %
3, 750. 00 7,500. 00 3, 750 5, 700. 00 1, 950
8  SAWCUT ASPHALT CONC. PAVEMENT
430. 0000 w 5. 0000 5. 0000 0. 00% 4.0000 -20.00%
2, 150. 00 2, 150. 00 0 1, 720. 00 - 430
9  PULVERI ZE ASPHALT CONC. PAVEMENT
32470. 0000 e 1.7000 4. 0000 135.29% 2. 5000 47.06 %
55, 199. 00 129, 880. 00 74,681 81, 175. 00 25,976
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
51000. 0000 s 6. 0000 10. 0000 66. 67 % 8. 6000 43.33%
306, 000. 00 510, 000. 00 204, 000 438, 600. 00 132, 600

11 EMBANKMENT COMPACTI ON
10340. 0000 nB 2.0000 1.5000 -25.00% 5. 8000 190. 00 %
20, 680. 00 15, 510. 00 -5,170 59, 972. 00 39, 292



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 525 W LDER CONSTRUCTI ON COVPAN) SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT - NH 0525(033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
140. 0000 s 10. 0000 50. 0000 400. 00% 20. 0000 100. 00 %
1, 400. 00 7, 000. 00 5, 600 2, 800. 00 1, 400
13 DI TCH EMBANKMENT COMPACTI ON
140. 0000 s 2.5000 1. 5000 -40.00% 6. 5000 160. 00 %
350. 00 210. 00 -140 910. 00 560
14  POND EXCAVATI ON | NCL. HAUL
1160. 0000 s 7.0000 15. 0000 114.29% 19. 0000 171.43%
8, 120. 00 17, 400. 00 9, 280 22, 040. 00 13, 920
15  POND EMBANKMENT COMPACTI ON
1570. 0000 s 2.5000 1. 5000 -40.00% 3.0000 20.00 %
3, 925. 00 2, 355. 00 -1,570 4,710. 00 785
16 GRATE | NLET TYPE 2
1. 0000 EACH 1, 800. 0000 2, 500. 0000 38.89% 2, 180. 0000 21.11%
1, 800. 00 2, 500. 00 700 2, 180. 00 380
17 QUARRY SPALLS
330. 0000 t 25. 0000 50. 0000 100. 00% 32. 0000 28.00%
8, 250. 00 16, 500. 00 8, 250 10, 560. 00 2,310
18 SCHEDULE A CULV. PIPE 300 MM DI AM
113. 0000 w 70. 0000 105. 0000 50.00% 72. 0000 2.86%
7,910. 00 11, 865. 00 3,955 8, 136. 00 226
19 SCHEDULE A CULV. PIPE 450 MM DI AM
21. 0000 w 90. 0000 125. 0000 38.89% 87. 0000 -3.33%
1, 890. 00 2, 625. 00 735 1, 827.00 -63
20 CL. IV REINF. CONC. CULV. PIPE 300 MM DI AM
36. 0000 w 80. 0000 130. 0000 62.50% 109. 0000 36.25%
2, 880. 00 4, 680. 00 1, 800 3,924. 00 1,044
21 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
366. 5000 w 90. 0000 132. 0000 46.67% 125. 0000 38.89%
32, 985. 00 48, 378. 00 15, 393 45,812. 50 12, 828

22 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
167. 5000 hg 110. 0000 165. 0000 50. 00% 130. 0000 18.18%
18, 425. 00 27,637.50 9,213 21,775.00 3,350



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 525 W LDER CONSTRUCTI ON COVPAN) SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT - NH 0525(033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
23 SLIPLINING 750 MM DIAM CMP W TH 660 MM O.D. PE PIPE
46. 5000 w 500. 0000 900. 0000 80.00% 490. 0000 -2.00%
23, 250. 00 41, 850. 00 18, 600 22,785. 00 - 465
STORM SEVER
24 CATCH BASIN TYPE 2 WFLOWRES. O L SEP. 1350 MV DI AM
4. 0000 EACH 2, 600. 0000 4, 000. 0000 53.85% 3, 900. 0000 50. 00 %
10, 400. 00 16, 000. 00 5, 600 15, 600. 00 5,200
25 CATCH BASIN TYPE 1
1. 0000 EACH 800. 0000 950. 0000 18.75% 700. 0000 -12.50%
800. 00 950. 00 150 700. 00 -100
26 CATCH BASIN TYPE 2 1200 MM DI AM
2.0000 EACH 1, 800. 0000 2, 200. 0000 22.22% 2,170. 0000 20.56 %
3, 600. 00 4, 400. 00 800 4, 340. 00 740
27 TESTI NG STORM SEVER Pl PE
29. 0000 w 5. 0000 30. 0000 500. 00% 10. 0000 100. 00 %
145. 00 870. 00 725 290. 00 145
28 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
29. 0000 w 80. 0000 105. 0000 31.25% 73. 0000 -8.75%
2,320. 00 3, 045. 00 725 2,117.00 -203
SURFACI NG
29 CRUSHED SURFACI NG TOP COURSE
25342. 0000 t 12.5000 15. 0000 20.00% 21. 0000 68. 00 %
316, 775. 00 380, 130. 00 63, 355 532, 182. 00 215, 407
LI QUI D ASPHALT
30 ASPHALT FOR TACK COAIT
11. 1000 t 400. 0000 400. 0000 0. 00% 400. 0000 0.00 %
4, 440. 00 4, 440. 00 0 4, 440. 00 0
31 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
12, 969. 00 12, 969. 00 12, 969. 00

ASPHALT CONCRETE PAVEMENI
32 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
11527. 0000 t 38. 0000 41. 0000 7.89% 45. 0000 18.42%
438, 026. 00 472,607. 00 34,581 518, 715. 00 80, 689



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 525 W LDER CONSTRUCTI ON COVPAN) SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT NH- 0525( 033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
33 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
14, 148. 00 14, 148. 00 14, 148. 00
34 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
9, 432. 00 9, 432. 00 9, 432. 00
35 ASPHALT CONC. APPROACH CL. B PG 58- 2:
263. 0000 t 70. 0000 75. 0000 7.14% 110. 0000 57.14%
18, 410. 00 19, 725. 00 1, 315 28, 930. 00 10, 520
EROSI ON CONTROL AND PLANTI NG
36 SEEDI NG, FERTILIZING AND MULCHI NG
7.7000 ha 2, 300. 0000 1, 850. 0000 -19.57% 1, 800. 0000 -21.74%
17, 710. 00 14, 245. 00 -3, 465 13, 860. 00 -3, 850
37 EROSI ON CONTROL BLANKET
17430. 0000 e 1.7000 1. 2500 -26.47% 1. 6000 -5.88%
29, 631. 00 21, 787.50 -7,844 27, 888. 00 -1,743
38 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
150, 000. 00 150, 000. 00 150, 000. 00
39 ESC LEAD
450. 0000 HR 35. 0000 50. 0000 42.86% 60. 0000 71.43%
15, 750. 00 22,500. 00 6, 750 27, 000. 00 11, 250
40 SOD | NSTALLATI ON
1840. 0000 e 7.0000 6. 5000 -7.14% 4. 7500 -32.14%
12, 880. 00 11, 960. 00 -920 8, 740. 00 - 4,140
41  TEMPORARY STABLI ZED CONSTRUCTI ON ENTRANCE
135. 0000 e 11. 0000 30. 0000 172.73% 18. 0000 63. 64 %
1, 485. 00 4, 050. 00 2,565 2, 430. 00 945
42  GEOTEXTI LE ENCASED CHECK DAM
294. 0000 w 35. 0000 35. 0000 0. 00% 25. 0000 -28.57%
10, 290. 00 10, 290. 00 0 7, 350. 00 - 2,940
43  STRAW BALE
213. 0000 EACH 15. 0000 25. 0000 66.67% 27.0000 80. 00 %
3, 195. 00 5, 325. 00 2,130 5, 751. 00 2,556



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 525 W LDER CONSTRUCTI ON COVPAN) SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT NH- 0525( 033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
44  CONSTRUCTI ON FENCE
260. 0000 w 6. 0000 12. 0000 100. 00% 5. 6000 -6.67%
1, 560. 00 3,120. 00 1,560 1, 456. 00 -104
TRAFFI C
45 EXTRUDED CURB
460. 0000 w 12. 0000 13. 0000 8.33% 13. 0000 8.33%
5,520. 00 5, 980. 00 460 5, 980. 00 460
46 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
684. 0000 w 45. 0000 44,0000 -2.22% 48. 0000 6.67 %
30, 780. 00 30, 096. 00 -684 32, 832.00 2,052
47 BEAM GUARDRAI L TYPE 1
512. 0000 w 43. 0000 43. 0000 0. 00% 42.0000 -2.33%
22,016. 00 22,016. 00 0 21, 504. 00 -512
48 BEAM GUARDRAI L FLARED TERM NAL
10. 0000 EACH 1, 900. 0000 1, 500. 0000 -21.05% 1, 500. 0000 -21.05%
19, 000. 00 15, 000. 00 - 4,000 15, 000. 00 - 4,000
49 BEAM GUARDRAI L NON- FLARED TERM NAL
2.0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 2, 000. 0000 0.00 %
4, 000. 00 4, 000. 00 0 4, 000. 00 0
50 BEAM GUARDRAI L ANCHOR TYPE 1
2.0000 EACH 525. 0000 405. 0000 -22.86% 440. 0000 -16.19%
1, 050. 00 810. 00 -240 880. 00 -170
51 FLEXI BLE GUI DE POST
52. 0000 EACH 29. 0000 28. 0000 -3.45% 30. 0000 3.45%
1, 508. 00 1, 456. 00 -52 1, 560. 00 52
52 PAINT LINE
26010. 0000 w 0. 3500 0. 3000 -14.29% 0. 3000 -14.29%
9,103. 50 7,803. 00 -1, 301 7, 803. 00 -1, 301
53 PLASTIC LI NE
730. 0000 w 4. 0000 4. 0000 0. 00% 4.5000 12.50 %
2,920. 00 2,920. 00 0 3, 285. 00 365
54 PLASTI C WDE LI NE
182. 0000 w 10. 0000 11. 0000 10.00% 12. 0000 20.00 %
1, 820. 00 2,002. 00 182 2,184.00 364



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 525 W LDER CONSTRUCTI ON COVPAN) SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT - NH 0525(033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
55 PLASTIC STOP LI NE
41. 0000 w 25. 0000 25. 0000 0. 00% 27.0000 8.00 %
1, 025. 00 1, 025. 00 0 1,107. 00 82
56 PLASTI C TRAFFI C ARROW
14. 0000 EACH 120. 0000 100. 0000 -16.67% 100. 0000 -16.67%
1, 680. 00 1, 400. 00 -280 1, 400. 00 -280
57 PLASTI C TRAFFI C LETTER
44,0000 EACH 62. 0000 30. 0000 -51.61% 30. 0000 -51.61%
2,728.00 1, 320. 00 -1, 408 1, 320. 00 -1, 408
58 PLASTI C DRAI NAGE MARKI NG
29. 0000 EACH 20. 0000 12. 0000 -40.00% 12. 0000 -40.00%
580. 00 348. 00 -232 348. 00 -232
59 RAI SED PAVEMENT MARKER TYPE 2
8. 7700 HUND 410. 0000 315. 0000 -23.17% 325. 0000 -20.73%
3,595. 70 2,762.55 -833 2, 850. 25 -745
60 TEMPORARY PAVEMENT MARKI NG
11220. 0000 w 0. 3500 0. 2500 -28.57% 0. 4000 14.29%
3,927.00 2, 805. 00 -1,122 4, 488. 00 561
61 PERMANENT SI GNI NG
L.S. -11.57% -2.73%
6, 785. 00 6, 000. 00 -785 6, 600. 00 -185
62 | LLUM NATI ON SYSTEM SAB 4719
L.S. 72.71% -10.19%
28, 950. 00 50, 000. 00 21, 050 26, 000. 00 -2,950
63 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 185.71% 114.29%
3, 500. 00 10, 000. 00 6, 500 7, 500. 00 4,000
64 CONTRACTOR PI LOTED TRAFFI C CONTROL
750. 0000 HR 40. 0000 47.0000 17.50% 45. 0000 12.50 %
30, 000. 00 35, 250. 00 5, 250 33, 750. 00 3,750

65 TRAFFI C CONTROL LABOR
6750. 0000 HR 37.0000 35. 0000 -5.41% 33. 0000 -10.81%
249, 750. 00 236, 250. 00 - 13,500 222,750. 00 -27,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 525 W LDER CONSTRUCTI ON COVPAN) SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT - NH 0525(033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
66 TRAFFI C CONTROL VEHI CLE
225. 0000 DAY 60. 0000 60. 0000 0. 00% 44.0000 -26.67%
13, 500. 00 13, 500. 00 0 9, 900. 00 -3, 600
67 TRAFFI C CONTROL SUPERVI SOR
2250. 0000 HR 38. 0000 36. 0000 -5.26% 34. 0000 -10.53%
85, 500. 00 81, 000. 00 - 4,500 76, 500. 00 -9, 000
68 CONSTRUCTI ON SI GNS CLASS A
23.1000 e 150. 0000 130. 0000 -13.33% 130. 0000 -13.33%
3, 465. 00 3, 003. 00 - 462 3, 003. 00 - 462
OTHER | TEMS
69 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
787.0000 s 10. 0000 1. 0000 -90.00% 1. 0000 -90.00%
7,870. 00 787.00 -7,083 787.00 -7,083
70 SHORI NG OR EXTRA EXCAVATI ON CLASS B
320. 0000 e 4. 0000 20. 0000 400. 00% 0. 1000 -97.50%
1, 280. 00 6, 400. 00 5,120 32.00 -1, 248
71 ROADWAY SURVEY!I NG
L.S. -15.00% -31.00%
100, 000. 00 85, 000. 00 -15, 000 69, 000. 00 -31, 000
72 LI CENSED SURVEYI NG
L.S. -37.50% 33.33%
12, 000. 00 7,500. 00 - 4,500 16, 000. 00 4,000
73 NMONUMENT CASE, COVER, AND PI PE
6. 0000 EACH 300. 0000 500. 0000 66.67% 185. 0000 -38.33%
1, 800. 00 3, 000. 00 1, 200 1, 110. 00 -690
74 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 400. 0000 100. 00% 150. 0000 -25.00%
200. 00 400. 00 200 150. 00 -50
75 ACCESS CONTROL GATE
4. 0000 EACH 500. 0000 500. 0000 0. 00% 500. 0000 0.00 %
2, 000. 00 2, 000. 00 0 2, 000. 00 0

76 ADJUST | NLET
2.0000 EACH 500. 0000 400. 0000 -20.00% 275. 0000 -45.00%
1, 000. 00 800. 00 -200 550. 00 - 450



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 525 W LDER CONSTRUCTI ON COVPAN) SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT - NH 0525(033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
77 CONNECTI ON TO DRAI NAGE STRUCTURE
2.0000 EACH 500. 0000 750. 0000 50.00% 450. 0000 -10.00%
1, 000. 00 1, 500. 00 500 900. 00 -100
78  ADJUST CATCH BASI N
1. 0000 EACH 500. 0000 400. 0000 -20.00% 290. 0000 -42.00%
500. 00 400. 00 -100 290. 00 -210
79 FORCE ACCOUNT CAP VELL
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
80 TRAI NI NG
1500. 0000 HR 3. 0000 4. 0000 33.33% 20. 0000 566.67 %
4,500. 00 6, 000. 00 1, 500 30, 000. 00 25, 500
81 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00
82 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
83 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
84 SPILL PREVENTI ON PLAN
L.S. -33.33% -66.67%
1, 500. 00 1, 000. 00 -500 500. 00 -1, 000
85 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3423. 0000 w 12. 0000 15. 0000 25.00% 13. 0000 8.33%
41, 076. 00 51, 345. 00 10, 269 44, 499. 00 3,423
86 MAI LBOX SUPPORT TYPE 1-¢
8. 0000 EACH 250. 0000 250. 0000 0. 00% 250. 0000 0.00 %
2, 000. 00 2, 000. 00 0 2, 000. 00 0
87 MAI LBOX SUPPORT TYPE 1-[
7.0000 EACH 250. 0000 300. 0000 20.00% 250. 0000 0.00 %
1, 750. 00 2, 100. 00 350 1, 750. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 54
PS&E JOB NO: 00A057 REVI SI ON NO : BI DS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGON NO : 1 AWARDED ON : Jul 31 2001
VERSI ON NO : 4 WORK ORDER# : 0L2742
W CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY SRV CONSTRUCTI ON, | NC.
CAMERON ROAD TO SR 20 3315 15TH ST 2920 N HELLER RD
STAGE 4 - SECTION 2
00A057 98277- 9254
PROJECT . NH 0525(033) EVERETT WA 982011900 OAK HARBOR WA 982770481
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
88 MAI LBOX SUPPORT TYPE :
7.0000 EACH 250. 0000 350. 0000 40.00% 250. 0000 0.00%
1, 750. 00 2, 450. 00 700 1, 750. 00 0
89 FORCE ACCOUNT ROADWAY REPAI R
EST. 0. 00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00

CONTRACT TOTAL $2, 853, 178. 20 $3, 333, 321. 55 16. 83% $3, 345, 019. 75 17.24%



